

T-Station Visa Information Base

To: Trip.com Group, Visa & Insurance Business Unit · Attn: Hazel Huang

Built on your section 2.1 cost breakdown, at your PLUS rate, for all 18 sites.

1 · SCOPE database product only

- **P0** Information Quality Control Backend
- **P1** Visa Information Query Tool
- **P2** Visa Information Display Pages
- **P3** AI Q&A Assistant
- 25-field dataset bound to official sources, Excel export, change log, and acceptance documents for all five stages

2 · ONE-TIME BUILD your figures, plus one line

ITEM	UNIT USD	QTY	AMOUNT USD
Base setup and storage	9,000	1	9,000
Version rollout, base	10,000	1	10,000
PLUS version, per site	1,700	18	30,600
Acceptance programme, five stages ADDED	6,400	1	6,400
Build total			56,000

Your estimate was \$49,600. Ours is \$56,000, a 13% increase. The whole difference is the \$6,400 acceptance line. Your two lines price building the system; they do not price proving it, and your own standard requires that proof at every stage.

3 · MONTHLY OPERATIONS what keeps the data true after go-live

ITEM	USD / MONTH
AI engineer maintaining the database, half time	3,000
On-call cover for the 24-hour urgent policy path	400
Model API calls (Kimi), measured on the live system	90
Hosting with redundancy, daily backup with 1h RTO, external monitoring	120
Tooling, support and contingency	190
Monthly total	3,800

Year one: build plus 12 months of operations

USD 101,600

\$101,600



The build is charged once. Every year after the first is operations only, **USD 45,600**, and the system belongs to you.

4 · PAYMENT

30%	Stage 2 functional acceptance
30%	Stage 3 grey release. Hong Kong and the United States, your two test sites, are at depth now
40%	Stage 4 full acceptance, all 18 sites on the PLUS version
Monthly	Operations billed from full go-live

Payment on acceptance and verification, per Ctrip standard policy. Prices exclude taxes.


5 · WHY THE BUILD IS \$6,400 ABOVE YOUR ESTIMATE

Your section 2.1 prices two things: setting the platform up, and rolling a version out to each site. Neither covers the acceptance programme your Delivery Standard makes mandatory. Section 5.3 requires, at every one of the five stages, three separate documents:

- a test report for that stage
- an acceptance checklist covering both function and data sampling
- an acceptance report counter-signed by both parties

That is fifteen documents, plus the requirement-to-function matrix, the backend operating manual and the data-caliber manual. Writing them, running each stage and answering your findings is real work, so it is priced as its own line at \$6,400 rather than hidden inside the per-site rate.

6 · WHY THE MONTHLY FEE NEEDS AN AI ENGINEER sized from the sweep of 29 August 2026



Human work in one monthly cycle, measured	10.4
Working days in a month	21.7

Which is a permanent half-time role	0.48 FTE
--	-----------------

This is an AI engineer, not a data clerk. The job is adjudicating what the machine flags against official sources, keeping the verification pipeline running, and holding the 48-hour correction and 24-hour urgent windows. Without that person the database drifts and the accuracy targets in section 6.1 stop being met.

7 · WHAT THE MODEL ACTUALLY COSTS measured, not estimated

ITEM	VOLUME	COST USD
Input: 25-field schema plus route facts, at \$1.90 / 1M tokens	1,895 tok	\$0.0036
Output: the completed 25-field answer, at \$8.00 / 1M tokens	877 tok	\$0.0070
One route decision		\$0.0106
Monthly re-check of every cached answer	702 × \$0.0325	\$23
Cold-miss decisions, 50,000 queries a month at 90% served from cache	5,000 × \$0.0106	\$53
Translation deltas, 39,609 entries already cached		\$11
Model spend per month		\$87

Measured on the running system: a 6,418-character schema, 214 characters of route facts and a 3,068-character answer, at the 3.5 characters per token the provider documents. The model is \$87 a month. That is the point of this table: the monthly fee is a person reading government pages, not compute, and it is priced that way.

8 · SOURCES

1. Trip.com Group cost breakdown, section 2.1, supplied by email: base setup and storage USD 9,000; rollout base USD 10,000; PLUS version approximately USD 1,700 per site across approximately 18 sites.
2. Kimi K2.7 Code published pricing (kimi-k2.7-code-highspeed: \$1.90 input, \$8.00 output per 1M tokens; the provider documents 3 to 4 characters per token).
platform.kimi.ai/docs/pricing/chat-k27-code
3. T-Site Visa Information Base Acceptance and Delivery Standard, section 4.3 (timeliness and periodic review), section 5.3 (acceptance documents) and section 6.1 (quantified metrics).
4. Live environment. The sweep figures and every acceptance metric are re-computable from the Excel export.
ellis-visa.com · ellis-visa.com/ops

T站签证信息库建设·项目报价单

致：携程集团 签证与保险业务部 · Hazel Huang

本报价基于贵司 2.1 节成本测算，按 PLUS 单价、18 个站点计价。

1 · 交付范围 仅信息库产品

- P0 信息质量管控后台
- P1 签证信息查询器
- P2 签证信息展示页
- P3 AI 问答交互
- 25 字段数据集（绑定官方来源）、Excel 导出、变更记录，以及五个阶段的验收文档

2 · 一次性建设 沿用贵司数字，并增加一项

项目	单价（美元）	数量	金额（美元）
基础搭建与存储	9,000	1	9,000
版本上线，基础费用	10,000	1	10,000
PLUS 版本，按站点	1,700	18	30,600
验收工作（五个阶段） 新增	6,400	1	6,400
建设合计			56,000

贵司测算为 49,600 美元，本报价为 56,000 美元，增加 13%。差额全部来自 6,400 美元的验收工作一项。贵司的两项费用覆盖的是把系统建起来，而不是把系统证明合格；而贵司自己的交付标准要求每个阶段都必须提供这一证明。

3 · 月度运维 上线后保持数据准确所需

项目	美元 / 月
维护数据库的 AI 工程师（半职）	3,000
24 小时紧急政策通道的值班保障	400
模型 API 调用（Kimi），线上实测	90
冗余托管、每日备份及 1 小时 RTO、外部监控	120
工具、支持与备用	190
月度合计	3,800

第一年合计：建设 + 12 个月运维

USD 101,600

\$101,600



第一年

第二年

建设费仅收取一次。第一年之后每年仅收运维费 45,600 美元，系统归贵司所有。

4 · 付款

30%	第二阶段 功能验收
30%	第三阶段 灰度验收。贵司指定的两个测试站点（中国香港、美国）已达深度
40%	第四阶段 全量验收（18 个站点，PLUS 版本）
按月	运维费自全量上线起按月结算

按携程标准政策，验收核实后付款。报价未含税。

Ellis Intelligence, Inc. · ELLIS-2026-002

第 3 / 4

5 · 建设费为何比贵司测算高 6,400 美元

贵司 2.1 节计价的是两件事：把平台搭起来，以及把版本上线到每个站点。两者都不包含贵司交付标准强制要求的验收工作。§5.3 要求五个阶段中的每一个都必须提供三份独立文档：

- 该阶段的测试报告
- 涵盖功能与数据抽样的验收清单
- 双方签署的验收报告

即 15 份文档，另加需求—功能对照表、后台操作说明与数据口径说明。编写这些文档、逐阶段执行验收并回应贵司的意见是实实在在的工作量，因此单列为 6,400 美元一项，而不是隐藏在站点单价里。

6 · 月费为何需要一名 AI 工程师 依据 2026 年 8 月 29 日实测巡检测算



一个月度周期的实测人工工作量（人天）	10.4
每月工作日	21.7
即一个长期的半职岗位	0.48 FTE

该岗位需要的是 AI 工程师，而非数据录入人员。工作内容是对机器标记的差异对照官方来源作出裁定、维护核验流水线，并保障 48 小时修正与 24 小时紧急更新的时限。没有这个岗位，数据会逐渐失准，§6.1 的准确性指标将无法持续达标。

7 · 模型的实际成本 实测，非估算

项目	用量	成本（美元）
输入：25 字段结构 + 线路事实，\$1.90 / 百万 token	1,895 tok	\$0.0036
输出：完整 25 字段答案，\$8.00 / 百万 token	877 tok	\$0.0070
单次线路判定		\$0.0106
每月全量缓存答案复核	702 × \$0.0325	\$23
冷启动判定：每月 5 万次查询、90% 由缓存直接返回	5,000 × \$0.0106	\$53
翻译增量（已缓存 39,609 条）		\$11
模型月度支出		\$87

取自线上运行系统实测：结构提示 6,418 字符、线路事实 214 字符、答案 3,068 字符，按服务商公布的每 token 约 3.5 字符换算。模型每月仅 87 美元。这正是本表要说明的：月费的实质是人工阅读官方页面，而非算力，定价也依此而定。

8 · 资料来源

1. 携程集团邮件提供的 2.1 节成本测算：基础搭建与存储 9,000 美元；上线基础费用 10,000 美元；PLUS 版本约 1,700 美元/站点，共约 18 个站点。
2. Kimi K2.7 Code 公开定价（kimi-k2.7-code-highspeed：输入 \$1.90、输出 \$8.00 每百万 token；服务商说明每 token 约 3-4 字符）。
platform.kimi.ai/docs/pricing/chat-k27-code
3. 《T站签证信息库建设项目验收交付标准》§4.3（时效与周期性校对）、§5.3（验收文档）、§6.1（量化指标）。
4. 线上环境。巡检数据及全部验收指标均可从 Excel 导出文件复核。
ellis-visa.com · ellis-visa.com/ops