

T-Station Visa Information Base

To: Trip.com Group, Visa & Insurance Business Unit · Attn: Hazel Huang

Contract value USD 80,000 for year one: the build priced by module, plus twelve months of operations, each priced on its own below.

1 · ONE-TIME BUILD priced by module

MODULE	WHAT IS DELIVERED	USD
P0 Information Quality Control Backend	25-field checklist with confidence grades, five-stage correction queue with second-person review, change log, Excel export, add routes with Ellis AI or by hand, edit any field, refresh any record from its source	9,000
P1 Visa Information Query Tool	Instant lookup by passport, destination, purpose and document type. 13 document types, 7 purposes, deep links	4,000
P2 Visa Information Display Pages	Reader pages in English, Simplified and Traditional Chinese. Special policy notes: Hainan, 240-hour transit, Korea group scheme	3,500
P3 AI Q&A Assistant	Multi-turn, follows the site language, answers only from verified records with official sources. Every exchange logged and reviewable in the console	6,000
Dataset at PLUS depth, 18 sites	Every destination, 25 fields per record, 100% official-source binding, verified facts with verbatim quotes. Today 1,314 records, 100% complete, zero low-confidence	12,500
Localization package and documents	Docker install package with database snapshot, operations manual, data caliber specification, acceptance documents for all five stages	3,000
Build total		38,000

Your section 2.1 estimate priced the build at USD 49,600. We charge USD 38,000 for it and price the recurring accuracy work on its own, because a visa database is only as good as the day it was last checked.

2 · OPERATIONS everything that recurs after go-live, billed quarterly

ITEM	USD / MONTH	USD / QUARTER
Data operations engineer, part time: rules on disputed pages, holds the 48-hour and 24-hour windows	2,000	6,000
Model usage, measured per operation (page 2), listed volumes included	480	1,440
Website maintenance and on-call 24/7: a dedicated maintenance engineer is being hired	500	1,500
Acceptance reporting and support: monthly full review, quarterly sampling, reports	250	750
Hosting, daily backup with 1-hour recovery, external monitoring	150	450
Tooling and contingency	120	360
Operations total	3,500	10,500

Year one: build plus 12 months of operations

USD 80,000

Build USD 38,000 once, operations USD 42,000 a year. Every year after the first is operations only, **USD 42,000**, and the system belongs to you.

3 • PAYMENT

30%	of the build at Stage 2, functional acceptance
30%	of the build at Stage 3, grey release
40%	of the build at Stage 4, full acceptance, all 18 sites on the PLUS version
Quarterly	Operations USD 10,500 per quarter from full go-live

Payment on acceptance and verification, per Ctrip standard policy. Prices exclude taxes.

4 • MODEL USAGE IN TOKENS unit costs from sizes measured on the live system

OPERATION	MODEL	TOKENS IN / OUT	UNIT USD	PER MONTH	USD
Automatic re-check of one record against its official page, 48-hour cycle	Kimi K2.7	3,000 / 800	0.0061	13,500	82
First-time route decision, not yet cached	Kimi K2.7	2,500 / 900	0.0060	25,000	150
Deep research, up to twelve government pages	Kimi K2.7	30,000 / 3,000	0.0405	500	20
AI Q&A, one composed answer	Kimi K3	1,500 / 600	0.0135	15,000	203
Translation deltas	Kimi K2.7				25
Model usage per month					480

Rates are Moonshot's published prices in September 2026: Kimi K2.7 at USD 0.95 per million input tokens and 4.00 per million output (0.19 on cache hits), Kimi K3 at 3.00 and 15.00. Page text is capped at 40,000 characters and the official pages this database cites average 8,354 characters. Volumes assume 500,000 requirement queries a month across the 18 sites with 95% served from cache, and every record re-read twice a month by the 48-hour cycle. The listed volumes are included in the operations fee; usage above them is billed at the same unit costs, quarterly in arrears, so this line follows your traffic rather than being a flat fee.

5 • WHAT THE ENGINEER'S MONTH LOOKS LIKE measured on 2 September 2026

Records re-read by the automatic 48-hour cycle that day, in four runs	600
Corrected by machine, with the government quote saved	13
Disputed against a human-verified value and sent to a person to rule	38
Official pages that could not be read and needed a link repaired	79

The machine confirms most records with no human time. The engineer's job is the two queues above, the monthly full review, the quarterly sampling, and holding the 48-hour correction and 24-hour urgent windows. This is an AI engineer adjudicating against official sources, not a data clerk.

6 • WHAT THE OPERATIONS FEE COVERS

- Automatic re-read of every record against its official page at least every 48 hours, with corrections applied and quoted
- Policy changes live within 48 hours, urgent changes within 24 hours, every stage timestamped
- Monthly full data review and quarterly bidirectional sampling, with reports, per the Acceptance and Delivery Standard
- Hosting at 99.99% monthly availability, daily full backups with a 1-hour recovery objective, external uptime monitoring
- Website maintenance and on-call around the clock: Ellis is hiring a dedicated maintenance engineer so the site is covered 24/7
- Security patches, dependency updates, and every improvement to the four modules during the term
- Model usage up to the volumes in section 4

7 • SOURCES

1. Trip.com Group cost breakdown, section 2.1, supplied by email: base setup and storage USD 9,000; rollout base USD 10,000; PLUS version approximately USD 1,700 per site across approximately 18 sites.
2. Moonshot AI published API rates for Kimi K2.7 and Kimi K3, September 2026.
3. T-Site Visa Information Base Acceptance and Delivery Standard, sections 4.3, 5.3 and 6.1.
4. Live environment: every figure in section 5 is readable in the quality console's Freshness tab and change log.
ellis-visa.com · ellis-visa.com/#ops