

T-Station Visa Information Base

To: Trip.com Group, Visa & Insurance Business Unit · Attn: Hazel Huang

Contract value USD 80,000 for year one: the build priced by module, plus twelve months of operations, each priced on its own below.

1 · ONE-TIME BUILD priced by module

MODULE	WHAT IS DELIVERED	USD
P0 Information Quality Control Backend	25-field checklist, confidence grades, five-stage correction queue with second-person review, change log, Excel export, add or edit any route, refresh any record from its source	9,000
P1 Visa Information Query Tool	Lookup by passport, destination, purpose and document type. 13 document types, 7 purposes, deep links	4,000
P2 Visa Information Display Pages	Reader pages in English, Simplified and Traditional Chinese, with special policy notes (Hainan, 240-hour transit, Korea group scheme)	3,500
P3 AI Q&A Assistant	Multi-turn, follows the site language, answers only from verified records. Every exchange logged and reviewable	6,000
Dataset at PLUS depth, 18 sites	Every destination, 25 fields per record, every record bound to an official page. Today 1,360 records, 99.9% complete, zero low-confidence	12,500
Localization package and documents	Docker install package with database snapshot, operations manual, data caliber specification, acceptance documents for all five stages	3,000
Build total		38,000

Your section 2.1 estimate priced the build at USD 49,600. We charge USD 38,000 and price the recurring accuracy work separately, because a visa database is only as good as its last check.

2 · OPERATIONS everything that recurs after go-live, billed quarterly

ITEM	USD / MONTH	USD / QUARTER
Data operations engineer, part time: rules on disputed pages, keeps the 48-hour and 24-hour windows	2,000	6,000
Model usage, measured per operation (page 2), listed volumes included	480	1,440
Website maintenance and 24/7 on-call by a dedicated engineer	500	1,500
Acceptance reporting and support: monthly full review, quarterly sampling, reports	250	750
Hosting, daily backup with 1-hour recovery, external monitoring	150	450
Tooling and contingency	120	360
Operations total	3,500	10,500

Year one: build plus 12 months of operations

USD 80,000

Build USD 38,000 once, operations USD 42,000 a year. After year one it is operations only, USD 42,000, and the system is yours.

3 · PAYMENT

30%	of the build at Stage 2, functional acceptance
30%	of the build at Stage 3, grey release
40%	of the build at Stage 4, full acceptance, all 18 sites on the PLUS version
Quarterly	Operations USD 10,500 per quarter from full go-live

Payment on acceptance and verification, per Ctrip standard policy. Prices exclude taxes.

4 · MODEL USAGE IN TOKENS unit costs from sizes measured on the live system

OPERATION	MODEL	TOKENS IN / OUT	UNIT USD	PER MONTH	USD
Automatic re-check of one record against its official page, 48-hour cycle	Kimi K2.7	3,000 / 800	0.0061	13,500	82
First-time route decision, not yet cached	Kimi K2.7	2,500 / 900	0.0060	25,000	150
Deep research, up to twelve government pages	Kimi K2.7	30,000 / 3,000	0.0405	500	20
AI Q&A, one composed answer	Kimi K3	1,500 / 600	0.0135	15,000	203
Translation deltas	Kimi K2.7				25
Model usage per month					480

Rates are Moonshot's September 2026 prices: Kimi K2.7 at USD 0.95 per million input tokens and 4.00 per million output, Kimi K3 at 3.00 and 15.00. Volumes assume 500,000 queries a month across 18 sites with 95% served from cache, and every record re-read twice a month. These volumes are included in the fee. Usage above them is billed at the same unit costs, quarterly in arrears.

5 · WHAT THE ENGINEER'S MONTH LOOKS LIKE measured on 2 September 2026

Records re-read by the automatic 48-hour cycle that day, in four runs	600
Corrected by machine, with the government quote saved	13
Disputed against a human-verified value and sent to a person to rule	38
Official pages that could not be read and needed a link repaired	79

The machine confirms most records without human time. The engineer rules on the two queues above, runs the monthly review and quarterly sampling, and keeps the 48-hour and 24-hour windows.

6 · WHAT THE OPERATIONS FEE COVERS

- Every record re-read against its official page at least every 48 hours, corrections applied with quotes
- Policy changes live within 48 hours, urgent changes within 24 hours, every stage timestamped
- Monthly full review and quarterly two-way sampling, with reports
- Hosting at 99.99% monthly availability, daily backups with a 1-hour recovery objective, external monitoring
- Website maintenance and 24/7 on-call by a dedicated engineer
- Security patches, dependency updates and every improvement to the four modules
- Model usage up to the volumes in section 4

7 · SOURCES

1. Trip.com Group cost breakdown, section 2.1, by email: base setup USD 9,000, rollout base USD 10,000, PLUS version about USD 1,700 per site across about 18 sites.
2. Moonshot AI published API rates for Kimi K2.7 and Kimi K3, September 2026.
3. T-Site Visa Information Base Acceptance and Delivery Standard, sections 4.3, 5.3 and 6.1.
4. Live environment: every figure in section 5 is readable in the console's Freshness tab and change log. ellis-visa.com · ellis-visa.com/#ops

Section 2.2 of the same email, US appointment scheduling and form filling, is outside this quotation and can be quoted separately.