

T-Station Visa Information Base

To: Trip.com Group, Visa & Insurance Business Unit · Attn: Hazel Huang

Contract value USD 80,000 for year one: your build figures unchanged, plus twelve months of operations, each priced on its own below.

1 · ONE-TIME BUILD your section 2.1 figures, unchanged

ITEM	UNIT USD	QTY	AMOUNT USD
Base setup and storage	9,000	1	9,000
Version rollout, base	10,000	1	10,000
PLUS version, per site	1,700	18	30,600
Build total			49,600

2 · THE SAME USD 49,600 BY FEATURE so each module carries its own price

MODULE	WHAT IS DELIVERED	USD
P0 Information Quality Control Backend	25-field checklist with confidence grades, five-stage correction queue with second-person review, change log, Excel export, add routes with Ellis AI or by hand, edit any field, refresh any record from its source	12,000
P1 Visa Information Query Tool	Instant lookup by passport, destination, purpose and document type. 13 document types, 7 purposes, deep links	5,000
P2 Visa Information Display Pages	Reader pages in English, Simplified and Traditional Chinese. Special policy notes: Hainan, 240-hour transit, Korea group scheme	4,500
P3 AI Q&A Assistant	Multi-turn, follows the site language, answers only from verified records with official sources. Every exchange logged and reviewable in the console	8,000
Dataset at PLUS depth, 18 sites	Every destination, 25 fields per record, 100% official-source binding, verified facts with verbatim quotes. Today 1,314 records, 100% complete, zero low-confidence	16,000
Localization package and documents	Docker install package with database snapshot, bilingual manuals, acceptance documents for all five stages	4,100
Build total		49,600

3 · OPERATIONS everything that recurs after go-live, billed quarterly

ITEM	USD / MONTH	USD / QUARTER
Data operations engineer, part time: rules on disputed pages, holds the 48-hour and 24-hour windows	1,400	4,200
Model usage, measured per operation (page 2), listed volumes included	480	1,440
Website maintenance and on-call 24/7: a dedicated maintenance engineer is being hired	300	900
Acceptance reporting and support: monthly full review, quarterly sampling, reports	200	600
Hosting, daily backup with 1-hour recovery, external monitoring	120	360
Tooling and contingency	33	100
Operations total	2,533	7,600

Year one: build plus 12 months of operations

USD 80,000

Build USD 49,600 once, operations USD 30,400 a year. Every year after the first is operations only, **USD 30,400**, and the system belongs to you.

4 • PAYMENT

30%	of the build at Stage 2, functional acceptance
30%	of the build at Stage 3, grey release
40%	of the build at Stage 4, full acceptance, all 18 sites on the PLUS version
Quarterly	Operations USD 7,600 per quarter from full go-live

Payment on acceptance and verification, per Ctrip standard policy. Prices exclude taxes.

5 • MODEL USAGE IN TOKENS unit costs from sizes measured on the live system

OPERATION	MODEL	TOKENS IN / OUT	UNIT USD	PER MONTH	USD
Automatic re-check of one record against its official page, 48-hour cycle	Kimi K2.7	3,000 / 800	0.0061	13,500	82
First-time route decision, not yet cached	Kimi K2.7	2,500 / 900	0.0060	25,000	150
Deep research, up to twelve government pages	Kimi K2.7	30,000 / 3,000	0.0405	500	20
AI Q&A, one composed answer	Kimi K3	1,500 / 600	0.0135	15,000	203
Translation deltas	Kimi K2.7				25
Model usage per month					480

Rates are Moonshot's published prices in September 2026: Kimi K2.7 at USD 0.95 per million input tokens and 4.00 per million output (0.19 on cache hits), Kimi K3 at 3.00 and 15.00. Page text is capped at 40,000 characters and the official pages this database cites average 8,354 characters. Volumes assume 500,000 requirement queries a month across the 18 sites with 95% served from cache, and every record re-read twice a month by the 48-hour cycle. The listed volumes are included in the operations fee; usage above them is billed at the same unit costs, quarterly in arrears, so this line follows your traffic rather than being a flat fee.

6 • WHAT THE ENGINEER'S MONTH LOOKS LIKE measured on 2 September 2026

Records re-read by the automatic 48-hour cycle that day, in four runs	600
Corrected by machine, with the government quote saved	13
Disputed against a human-verified value and sent to a person to rule	38
Official pages that could not be read and needed a link repaired	79

The machine confirms most records with no human time. The engineer's job is the two queues above, the monthly full review, the quarterly sampling, and holding the 48-hour correction and 24-hour urgent windows. This is an AI engineer adjudicating against official sources, not a data clerk.

7 • WHAT THE OPERATIONS FEE COVERS

- Automatic re-read of every record against its official page at least every 48 hours, with corrections applied and quoted
- Policy changes live within 48 hours, urgent changes within 24 hours, every stage timestamped
- Monthly full data review and quarterly bidirectional sampling, with reports, per the Acceptance and Delivery Standard
- Hosting at 99.99% monthly availability, daily full backups with a 1-hour recovery objective, external uptime monitoring
- Website maintenance and on-call around the clock: Ellis is hiring a dedicated maintenance engineer so the site is covered 24/7
- Security patches, dependency updates, and every improvement to the four modules during the term
- Model usage up to the volumes in section 5

8 • SOURCES

1. Trip.com Group cost breakdown, section 2.1, supplied by email: base setup and storage USD 9,000; rollout base USD 10,000; PLUS version approximately USD 1,700 per site across approximately 18 sites.
2. Moonshot AI published API rates for Kimi K2.7 and Kimi K3, September 2026.
3. T-Site Visa Information Base Acceptance and Delivery Standard, sections 4.3, 5.3 and 6.1.
4. Live environment: every figure in section 6 is readable in the quality console's Freshness tab and change log.
ellis-visa.com · ellis-visa.com/#ops

T站签证信息库建设·项目报价单

致：携程集团 签证与保险业务部 · Hazel Huang

第一年合同金额 80,000 美元：建设费沿用贵司测算，另加 12 个月运维。各模块与各项经常性费用均在下方单独列价。

1 · 一次性建设 沿用贵司 2.1 节数字，未作改动

项目	单价（美元）	数量	金额（美元）
基础搭建与存储	9,000	1	9,000
版本上线，基础费用	10,000	1	10,000
PLUS 版本，按站点	1,700	18	30,600
建设合计			49,600

2 · 同一笔 49,600 美元按功能拆分 每个模块各有其价

模块	交付内容	美元
P0 信息质量管控后台	25 字段核对清单与置信度分级、五阶段纠错闭环（复核人须与修正人不同）、变更记录、Excel 导出、新增线路（Ellis AI 或手工录入）、任意字段编辑、一键从来源刷新	12,000
P1 签证信息查询器	按护照、目的地、目的与证件类型即时查询。13 种证件类型、7 种目的、深度链接	5,000
P2 签证信息展示页	简体、繁体、英文三语展示页。特殊政策注记：海南免签、240 小时过境免签、韩国团队免签	4,500
P3 AI 问答交互	多轮对话、跟随站点语言、仅依据已核验记录作答并附官方来源。每次问答全量留痕，可在后台裁定	8,000
PLUS 深度数据集，18 个站点	覆盖所有目的地，每条 25 字段，100% 绑定官方来源，核验事实附逐字引文。当前 1,314 条记录，完整度 100%，低置信度 0 条	16,000
本地化部署包与文档	Docker 安装包（含数据库快照）、中英双语手册、五个阶段的验收文档	4,100
建设合计		49,600

3 · 运维 上线后全部经常性工作，按季度结算

项目	美元 / 月	美元 / 季度
数据运营工程师（兼职）：裁定页面争议，保障 48 小时修正与 24 小时紧急时限	1,400	4,200
模型用量，按操作实测计价（见第 5 节），所列用量已包含	480	1,440
网站维护与 7×24 值班：Ellis 正在招聘一名专职维护工程师，实现全天候保障	300	900
验收工作与支持：每月全量复核、每季度双向抽样并出具报告	200	600
托管、每日备份（1 小时恢复）、外部监控	120	360
工具与备用	33	100
运维合计	2,533	7,600

第一年合计：建设 + 12 个月运维

USD 80,000

建设费 49,600 美元仅收一次，运维每年 30,400 美元。第一年之后每年仅收运维费 30,400 美元，系统归贵司所有。

4 · 付款

30%	建设费，第二阶段功能验收
30%	建设费，第三阶段灰度验收
40%	建设费，第四阶段全量验收（18 个站点，PLUS 版本）
按季	运维费自全量上线起每季度 7,600 美元

按携程标准政策，验收核实后付款。报价未含税。

5 · 模型用量（TOKEN） 单位成本依据线上系统实测规模

操作	模型	TOKEN 输入 / 输出	单位成本（美元）	每月次数	美元
48 小时周期内将一条记录与其官方页面自动比对复核	Kimi K2.7	3,000 / 800	0.0061	13,500	82
线路首次判定（尚未命中缓存）	Kimi K2.7	2,500 / 900	0.0060	25,000	150
深度检索：最多读取十二个政府页面	Kimi K2.7	30,000 / 3,000	0.0405	500	20
AI 问答：生成一条回答	Kimi K3	1,500 / 600	0.0135	15,000	203
翻译增量	Kimi K2.7				25
每月模型用量合计					480

费率为 Moonshot 于 2026 年 9 月公布的价格：Kimi K2.7 输入每百万 token 0.95 美元、输出 4.00 美元（缓存命中 0.19 美元）；Kimi K3 输入 3.00 美元、输出 15.00 美元。页面文本上限 40,000 字符，本库引用的官方页面平均 8,354 字符。次数按 18 个站点每月 50 万次需求查询、95% 命中缓存，以及 48 小时周期每月重读每条记录两次测算。所列用量已含于运维费；超出部分按同一单位成本于季度末结算，故该项随贵司流量变化，而非固定收费。

6 · 工程师的一个月 2026 年 9 月 2 日实测

当日自动 48 小时周期重读的记录数（四次运行）	600
机器直接修正并保存政府页面引文	13
与人工核验值不一致、转交人工裁定	38
官方页面无法读取、需修复链接	79

多数记录由机器确认，不占用人工。工程师的工作是处理上述两个队列、每月全量复核、每季度抽样，并保障 48 小时修正与 24 小时紧急时限。该岗位是对照官方来源作裁定的 AI 工程师，而非数据录入人员。

7 · 运维费包含的内容

- 每条记录至少每 48 小时自动与其官方页面重新比对，差异自动修正并附引文
- 政策变化 48 小时内上线，紧急变化 24 小时内上线，每个阶段留时间戳
- 按《验收交付标准》每月全量数据复核、每季度双向抽样并出具报告
- 托管月可用率 99.99%，每日全量备份（1 小时恢复目标），外部可用性监控
- 网站维护与全天候值班：Ellis 正在招聘一名专职维护工程师，实现 7×24 保障
- 安全补丁、依赖更新，以及合同期内四个模块的全部功能改进
- 第 5 节所列用量范围内的模型使用

8 · 资料来源

1. 携程集团邮件提供的 2.1 节成本测算：基础搭建与存储 9,000 美元；上线基础费用 10,000 美元；PLUS 版本约 1,700 美元/站点，共约 18 个站点。
2. Moonshot AI 于 2026 年 9 月公布的 Kimi K2.7 与 Kimi K3 API 费率。
3. 《T 站签证信息库建设项目验收交付标准》§4.3、§5.3、§6.1。
4. 线上环境：第 6 节全部数字可在质控台「时效」页与变更记录中查看。
ellis-visa.com · ellis-visa.com/#ops